

Small Business Development Division

Project Worksheet

Project/Contract Title: ACC-WEST AHU #220 REPLACEMENT Received Date: 11/08/2017

Project/Contract No: RFQ 17-15297-HO Funding Source:

Department: PUBLIC HEALTH TRUST

Estimated Cost of Project/Bid: \$75,000.00 Resubmittal Date(s):

Description of Project/Bid: The scope of work will consist of replacement of existing air handling unit (RTU) at Jackson Memorial Ambulatory Care Center (ACC)

West

Contract Measures Recommendation

MeasureProgramGoal PercentLevel 3 Set AsideSBE/CONS100.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/CONS)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI.B of Implementing Order 3-22 indicates a 100% Level 3 SBE/Cons Set-Aside is appropriate for this contract.

There are 104 firms certified on NAICS codes 238220 Plumbing, heating and Air-Conditioning Contractors in the SBE/Construction Program.

Total Cost: \$75,000.00

CWP

CWP Not Applicable: Less than 250K

Trade Category: 238220-Plumbing, Heating, And Air-Conditioning Contractors

Small Business Contract Measure Recommendation

% of Items

Subtrade Cat. Estimated Value to Base Bid Availability

Plumbing, Heating, and Air-Conditioning Contractors SBE CONS \$75,000.00 100.00%

Total \$75,000.00

Living Wages: YES NO X Highway: YES NO X Heavy Construction: YES NO X

Responsible Wages: YES NO X Building: YES NO X

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside Tier 2 Set Aside

Set Aside Level 1 Level 2 Level 3

Trade Set Aside (MCC) Goal Bid Preference

No Measure Deferred Selection Factor

 $\cdot \wedge \wedge \wedge$