

Small Business Development Division Project Worksheet

Project/Contract Title: Project/Contract No:

Department:

CHILLED WATER VALVE REPLACEMENT

RFQ 18-16213-KG

PUBLIC HEALTH TRUST

Estimated Cost of Project/Bid: \$35,000.00

Funding Source:

DEPARTMENT OPERATIONAL

Resubmittal Date(s):

09/20/2018

Received Date:

Description of Project/Bid:

To contract with a qualified mechanical contractor to provide construction services for the Public Health Trust and Jackson Health System. The Diagnostic Treatment Center Building at Jackson Memorial Hospital has two (2) 14" triple duty bi-pass valves on chilled water pumps #80-81 which have been identified for replacement. The awarded contractor will remove existing valves and replace with new.

Measure Program Goal Percent
Level 1 Set Aside SBE/CONS 100.00%

[[] 101 JI

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE/CONS)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI.B of Implementing Order 3-22 indicates a 100% Level 1 SBE/Cons Set-Aside is appropriate for this contract.

There are 81 Level 1 firms certified on NAICS code 238220 (Plumbing, Heating and Air Conditioning Contractors)

CWP Not Applicable: Less than 250K

Trade Category: 238220-Plumbing, Heating, And Air-Conditioning Contractors

Subtrade Plumbing, Heating, and Air-Conditioning Contractors	Cat. SBE/CONS	Estimated Value \$35,000.00	% of Items to Base Bid 100.00%	Availability

Responsible Wages: YES NO X Building: YES NO X Heavy Construction: YES NO X

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION				
Tier 2 Set Aside				
1 Level 2	Level 3			
Goal	Bid Preference			
Deferred	Selection Factor			
Laune	Expression about some Date			
el .	Tier 2 Set Aside Level 2 Goal Deferred			