



Small Business Development Division Project Worksheet

Project/Contract Title: NORTH BULKHEAD REPAIRS PHASE III
Project/Contract No: RPQ NO. 2010-037.03
Department: SEAPORT
Estimated Cost of Project/Bid: \$321,191.00

Funding Source:
SEAPORT LOANS

Received Date: 03/30/2017

Description of Project/Bid:

The project is comprised of, but not limited to: Detailed underwater measurements at each location for the fabrication of steel repair plates, grout ports along with weep holes (where applicable), cleaning and preparation of existing sheet piling, pre-construction video of preparation work, steel plate welding, placement of grout, and post construction video.

Resubmittal Date(s):

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure		
Workforce Goal	CWP	10.00%

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to insufficient availability as there are no certified SBE/Cons firms able to meet the project requirements.

This project consists of highly specialized underwater repairs to bulkhead sheet piles, under water steel plate welding, under water grout placement and underwater pre-construction and post construction video recording.

CWP Estimated Workforce: CWP Workforce Recommendation:

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
				0

Total

Living Wages: YES ☐ NO ☒

Highway: YES ☐ NO ☒ Heavy Construction: YES ☐ NO ☒

Responsible Wages: YES ☒ NO ☐

Building: YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside	Tier 2 Set Aside
Set Aside	Level 1
Trade Set Aside (MCC)	Goal
No Measure	Deferred
CWP	Selection Factor

SBD Director

Date