MIAMIDADE

Project/Contract Title:

STREET REHABILITATION CONTRACT

Small Business Development Division

Project Worksheet

Received Date:  02/02/2016
Project/Contract No: RPQ NO. 20150201-R Funding Source;
Department: PUBLIC WORKS AND WASTE MANAGEMENT WASD
Estimated Cost of Project/Bid: $719,198.00 Resubmittal Date(s):

Description of Project/Bid:

This project will provide various size and depths of finish for contracted patch repairs on various asphalt streets. Some streets bave a

moderate condition rating due to new construction and isolated defects on otherwise good pavement. They do not warmant resurfacing but
can be substantially up-graded by patching the problem areas and then possibly rejuvenating and/or erack filling. Additional life
expectancy and a hetter ride will be the result.

Measure

Trade Set Aside
Waorkforce Goal

Program Goal Percent
SBE/CONS
CwWp 10.00%

An analysis of the factors contained in Seétion
follows:

CWP Work Order Driven

VI D of Implementing Order 3-22 indicates a SBE-Construction Trade Set-Aside is appropriate as

Trade Set-Aside - Traffic Stripes and Markings: Painted and/or Thermoplastic.

Trade Category: 237310-Highway, Street, And Bridge Construction

% of Items
to Base Bid

Living Wages:

s ] No [X]

Responsible Wages: YES | Y | NO |

Subtrade Cat. Estimated Value Availability
Highway, Street, and Bridge Construction SBE/CONS
Total |

Highway: YES E NO z Heavy Construction: YES :j NO

Building: YES [ | NO X |

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects,
unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible

Wages and Benefits shall apply.

Tier 1 Set Aside

Tier 2 Set Aside

Set Aside Level 1 Level 2 Level 3
Trade Set Aside (MCC) Goal Bid Preference _.
No Measure Deferred lection Factor __

Ccwp
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