



Small Business Development Division

Project Worksheet

Project/Contract Title: N. Cruise Blvd. Extension Phase 2A - FPL Vaults Relocation

Received Date: 7/19/2019

Project/Contract No: 2017-035.02A

Funding Source: Future Financing

Department: Seaport

Estimated Cost of Project/Bid: \$393,310.70

Description of Project/Bid: Cruise Boulevard Extension - Phase 2A - FPL Vaults Relocation

Contract Measures

Measure	Program	Goal Percent
Goal	SBE-Con	21.71
Workforce Goal	CWP	10.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con)

An analysis of the factors contained in Section VI. C. of Implementing Order 3-22 indicates that a 21.71% Small Business Enterprise – Construction (SBE-Con) subcontractor goal is appropriate for the trade of Electrical Contractors and Other Wiring Installation Contractors (Electrical work)..

A 10% CWP Workforce Goal is goal is appropriate for this contract.

NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238910 Site Preparation Contractors, NIGP 28000 ELECTRICAL CABLE AND WIRE, NOT ELECTRONIC, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors

Small Business Contract Measure

Sub-trade	Category
ELECTRICAL CONTRACTORS AND OTHER WIRING INSTALLATION CONTRACTORS	SBE - Con
OTHER HEAVY AND CIVIL ENGINEERING CONSTRUCTION	SBE - Con
SITE PREPARATION CONTRACTORS	SBE - Con

Living Wages: YES NO

Highway: YES NO

Heavy Construction: YES NO

Responsible Wages: YES NO

Building: YES NO

Raina Johnson (KOR) Gary Hartfield
SBD Director

8/1/2019
Date