



# Small Business Development Division

## Project Worksheet

Project/Contract Title: North Cruise Boulevard Extension Phase III Received Date: 3/9/2021  
 Project/Contract No: 2017-035.03R Funding Source: FDOT  
 Department: Seaport  
 Estimated Cost of Project/Bid: \$11,727,807.63  
 Description of Project/Bid: This project is for the multi lane roadway construction from Port Boulevard to the connection of North Cruise Boulevard adjacent to Cruise Terminal B.

Contract Measures		
Measure	Program	Goal Percent
NO Measure	SBE - Con	
NO Measure	SBE - Goods	
NO Measure	SBE - Services	
NO Measure	CWP	

**Reasons for Recommendation**

**SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-CON)**  
 An analysis of factors contained in the project package, as well as the factors contained in Section VI. C. of Implementing Order 3-22 indicates that a No Measure is appropriate for this project due to the funding source.

**SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-G&S)**  
 An analysis of the factors contained in section VIII. B. of Implementing Order 3-41& Ordinance 14-41 indicates that a No Measure is appropriate for the goods and services portion of this contract due to the funding source.

Community Workforce Program (CWP) is not Applicable, due to the funding source.

The project is funded through the Florida Department of Transportation (FDOT).

NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238110 Poured Concrete Foundation and Structure Contractors, NAICS 238120 Structural Steel and Precast Concrete Contractors, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors

Living Wages: YES  NO  Highway: YES  NO  Heavy Construction: YES  NO   
 Responsible Wages: YES  NO  Building: YES  NO

  
 \_\_\_\_\_  
 SBD Director

3/15/21  
 \_\_\_\_\_  
 Date

