MIAMI-DADE COUNTY

Small Business Development Division
Project Worksheet

Project/Contract Title:	GUARDRAIL MAINTENANCE	**Received Date:** 06/13/2017
Project/Contract No:	RPQ NO. 20170193	**Funding Source:**
Department:	TRANSPORTATION AND PUBLIC WORKS	SECONDARY GAS TAX

Estimated Cost of Project/Bid: $115,385.00

Resubmittal Date(s):

Description of Project/Bid: The work includes but is not limited to the following: replacement of guardrail post, remove, repair or replace damaged or destroyed sections of guardrail, realigning of panels, posts, blocks and anchorages, and miscellaneous hardware. Removal of existing guardrail, construction of metal guardrail on posts of timber or steel, construction of guardrail anchorages.

Contract Measures Recommendation

Measure	Program	Goal Percent
No Measure	SBE/CONS	

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE-CONSTRUCTION (SBE/CONS)
An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicate a No Measure is appropriate for this contract due to the lack of available SBE/Cons firms that meet the project requirements.

CWP Not Applicable: Less than 250K

Trade Category: 238990-All Other Specialty Trade Contractors

Small Business Contract Measure Recommendation

Subtrade	Cat. SBE/CONS	Estimated Value	% of Items to Base Bid	Availability

Total

Living Wages:	YES	NO X	**Highway:** YES X NO	**Heavy Construction:** YES	NO X
Responsible Wages:	YES X	NO	**Building:** YES NO X		

Responsible Wages and Benefits applies to all construction projects over $100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside		**Tier 2 Set Aside**	
Set Aside	Level 1	Level 2	Level 3
Trade Set Aside (MCC)		Goal	Bid Preference
No Measure		Deferred	Selection Factor
CWP		SBD Director	6-19-17 Date

DBDR0090 v.20160928