

Small Business Development Division

Project Worksheet

Project/Contract Title: JOINT PARTICIPATION AGREEMENT (JPA) BETWEEN MIAMI-DADE

COUNTY AND THE VILLAGE OF PALMETTO BAY FOR THE SW 82

AVENUE AND SW 168 STREET TRAFFIC CIRCLE PROJECT

Project/Contract No:

20170205

Funding Source:

Department:

TRANSPORTATION AND PUBLIC WORKS

ROAD IMPACT FEES

Resubmittal Date(s):

07/25/2017

Received Date:

Estimated Cost of Project/Bid: \$343,805.00

Description of Project/Bid:

Work includes construction services for a traffic circle project at SW 82 Avenue and SW 168 Street including a landscaped raised center

island with mountable curb and concrete pavers, splitter concrete islands, and pedestrian crossings.

Contract Measures Recommendation

	Measure		Pro	gram	Goal Percent		
	Goal		SBE	/CONS	20.00%		
	And Edward Street	Reasons fo	r Reco	mmendatio	on		
An analysis of the f 20.00% Small Busin Foundation and Stra 8.87%.		ckage, as well as the BE-CONS) Subcourk) – 11.13% and P	ntractor ainting	Goal is appro and Wall Cov	priate for this contract in vering Contractors (Pavin	the trades of: Poug Marking and Si	red Concrete
Trade Category: 23	8110-Poured Concrete Foundatio	n And Structure Co Business Contr				g Contractors	
Subtrade			Cat.		Estimated Value	% of Items to Base Bid	Availability
Painting and Wal	Painting and Wall Covering Contractors			CONS	\$30,495.50	8.87%	
Poured Concrete Foundation and Structure Contractors		ntractors	SBE/CONS		\$38,265.50	11.13%	
			Total		\$68,761.00	20.00%	
ving Wages:	YES NO X	Highway:	YES [X NO	Heavy Constr	ruction: YES	NO X
esponsible Wages:	YES X NO	Building:	YES	NO	X		

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION					
Tier 2 Set Aside	e				
Level 2	Level 3				
Goal	Bid Preference				
Deferred	Deferred Selection Factor				
	SBP Director Date				
	Tier 2 Set Asido Level 2 Goal Deferred				