

Small Business Development Division

Project Worksheet

Project/Contract Title:

DEBRIS REMOVAL FROM STORM DRAINAGE STRUCTURES-

Received Date:

Resubmittal Date(s):

12/11/2017

Project/Contract No:

Department:

HURRICANE IRMA RPQ NO. 20170310

TRANSPORTATION AND PUBLIC WORKS

Funding Source:

Estimated Cost of Project/Bid: \$4,092,248.00

Description of Project/Bid:

FEMA AND LOCAL FUNDS

Furnishing all supervision, labor, required materials, equipment, tools and performing all operations necessary to completely remove and dispose of debris, vegetation, soil, rock, and any type of blockage inside existing pipe culvert(s), box culvert(s) or inlet structure(s) located with County maintained rights-of-ways. Illustrative Work Tasks may involve the following:

1. Access to the pipe or box culvert may require temporary removal of fence, signs, guardrail, grates or manhole covers.

2. Clean existing pipe or box culverts by completely removing all of the debris, vegetation, soil, rock, and any type of blockage to restore

	Cor	itract Measures Recomme	endation
	<u>Measure</u> Goal	<u>Program</u> DBE	Goal Percent 10.65%
		Reasons for Recommends	ation
appropriate for this conti	ract due to the funding source (Fed 310 has a 10.65% Disadvantaged B	eral Funds).	ed in Implementing Order 3-22 indicates a No Measure is all assigned by Miami Dade's Department of Transportation
	Small Busi	ness Contract Measure Ro	ecommendation
Subtrade		Cat.	% of Items to Base Bid Availabil \$435,824.41 10.65%
		Total	\$435,824.41 10.65%
ng Wages: YE		Highway: YES No	Heavy Construction: YES NO
	or state law or disallowed by a go		ot utilize federal fund. For federally funded projects, e HIGHER wage between Davis Bacon and Responsible
		Tier 2 5	Set Aside
Tier 1 Set Aside			
Tier 1 Set Aside Set Aside	Level 1	Level 2	Level 3
Set Aside	CC)		Bid Preference
Set Aside		Goal	