



Small Business Development Division Project Worksheet

Project/Contract Title: DEBRIS REMOVAL FROM STORM DRAINAGE STRUCTURES-
HURRICANE IRMA
Project/Contract No: RPQ NO. 20170315
Department: TRANSPORTATION AND PUBLIC WORKS
Estimated Cost of Project/Bid: \$4,092,248.00
Description of Project/Bid: Furnishing all supervision, labor, required materials, equipment, tools and performing all operations necessary to completely remove and dispose of debris, vegetation, soil, rock, and any type of blockage inside existing pipe culvert(s), box culvert(s) or inlet structure(s) located with County maintained rights-of-ways. Illustrative Work Tasks may involve the following:

Received Date: 12/11/2017
Funding Source: FEMA AND LOCAL FUNDS
Resubmittal Date(s):

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	DBE	10.65%

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the funding source (Federal Funds).
Project RPQ No. 20170315 has a 10.65% Disadvantaged Business Enterprise (DBE) Goal assigned by Miami Dade's Department of Transportation and Public Works (DTPW).

CWP Not Applicable: Federal Funds

Small Business Contract Measure Recommendation

Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
	DBE	\$435,824.41	10.65%	
Total		\$435,824.41	10.65%	

Living Wages: YES ☐ NO ☒ **Highway:** YES ☐ NO ☒ **Heavy Construction:** YES ☐ NO ☒
Responsible Wages: YES ☐ NO ☒ **Building:** YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____
Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____
Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____
No Measure _____ **Deferred** _____ **Selection Factor** _____
CWP _____


SBD Director
12-19-17
Date