



Small Business Development Division Project Worksheet

Project/Contract Title: DEBRIS REMOVAL FROM STORM DRAINAGE STRUCTURES - HURRICANE IRMA
Project/Contract No: RPQ NO. 20180021
Department: TRANSPORTATION AND PUBLIC WORKS
Estimated Cost of Project/Bid: \$3,622,734.00
Description of Project/Bid: Furnishing all supervision, labor, required materials, equipment, tools and performing all operations necessary to completely remove and dispose of debris, vegetation, soil, rock, and any type of blockage inside existing pipe culvert(s), box culvert(s) or inlet structure(s) located within County maintained rights-of-ways. Illustrative Work Tasks may involve the following:
1. Access to the pipe or box culvert may require temporary removal of fence, signs, guardrail, grates or manhole covers.
2. Clean existing pipe or box culverts by completely removing all of the debris, vegetation, soil, rock, and any type of blockage to restore the hydraulic conveyance design capacity of the pipe or box culvert.

Received Date: 03/01/2018

Funding Source:
FEMA AND LOCAL FUNDS

Resubmittal Date(s):

Measure	Program	Goal Percent
Goal	DBE	10.65%

Reasons for Recommendation

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the funding source (Federal Funds).
Project RPQ No. 20180021 has a 10.65% Disadvantaged Business Enterprise (DBE) Goal assigned by Miami Dade's Department of Transportation and Public Works (DTPW).

CWP Not Applicable: Federal Funds

Subtrade	Cat. DBE	Estimated Value	% of Items to Base Bid	Availability
		\$385,821.17	10.65%	
Total		\$385,821.17	10.65%	

Living Wages: YES ☐ NO ☒ **Highway:** YES ☐ NO ☒ **Heavy Construction:** YES ☐ NO ☒
Responsible Wages: YES ☐ NO ☒ **Building:** YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____
Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____
Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____
No Measure _____ **Deferred** _____ **Selection Factor** _____
CWP _____

SBD Director

Date