

Small Business Development Division Project Worksheet

ject/Contract Title:	PUSH BUTTON SOU	TH ROADWAY RI	ESURFACING	CONTRACT	Recei	ived Date:	08/09/20
ject/Contract No:	20180177		Fur	ding Source:			00/07/20
partment:	TRANSPORTATION	AND PUBLIC WO	RKS RIF	2			
imated Cost of Project/Bid:	\$1,398,831.00 Resubmittal Date						(8):
scription of Project/Bid:	Work under this Contract in construct the Work in accord			rials, tools, equipment			
		antrast Measures		•			
	Measure			Goal Percent			
	Trade Set Aside 2		E/CONS				
	Trade Set Aside 1		E/CONS				
	No Measure	SBI	E/GS				
	Workforce Goal	CW	/P	10.00%			
		Reasons for Reco					
SMALL BUSINESS ENTER An analysis of the factors cor appropriate for the Goods and CWP Estimated Workforce: Trade Category: 237310-Hig	ntained in the project packa d Service portion of this co CWP Workforce Reco	age, as well as the facto ontract due to the lack o ommendation:	of certified firms in	the required comm	odities.	Measure is	
	S-mail II	Contrart M	interest Names	sultas			
Subtrade		Cat SBE		Estimated Value	% of Items to Base Bid	Availability	
Highway, Street, and Brid	lge Construction	SBE	CONS				
Painting and Wall Covering	ng Contractors	SBE	CONS				
		Tota	1				
iving Wages: YES	NOX	Highway: YES	X NO	Heevy Cons	truction: YES	NO	

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

MIAMIDAD	B
COUNTY	

Small Business Development Division Project Worksheet

Project/Contract Title: Project/Contract No: Department:	PUSH BUTTON SOUTH ROADWA 20180177 TRANSPORTATION AND PUBLIC		ING CONTRACT Funding Source: RIF		eceived Date:	08/09/2018
Estimated Cost of Project/Bid:	\$1,398,831.00			I	Resubmittal Date(s):
Tier 1 Set Aside		Tier 2 Se	t Aside			
Set Aside	Level 1	Level 2		Level 3		
Trade Set Aside (MCC)		Goal	/	Bid Preference	2	
No Measure		_ Deferred		Selection Facto	0) r	
CWP		->	SBDDirector		8-21-18 Date	5