

## **Small Business Development Division**

## **Project Worksheet**

Project/Contract Title:

Caribbean Boulevard Bridge (874431) over Canal C1-N

Received Date:

12/20/2019

Replacement 20190279

Resubmittal Date: 3/16/2020

**Funding Source:** 

**Stormwater Utility** 

Project/Contract No:

Department:

**Transportation and Public Works** 

Estimated Cost of Project/Bid: \$2,712,954.98

Description of Project/Bid:

Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents. Work includes but is not limited to the following: -replacement of existing bridge No. 874431 with a wider bridge section. -widening of existing C1-N canal under new proposed bridge including dredging and widening of canal bottom. -Roadway approach improvements to include Signing & Pavement Markings, Milling & Resurfacing, roadway widening, new drainage features, guardrail installation, etc. -will require close coordination with all utility stakeholders and Miami-Department throughout Construction. Dade Water and Sewer -Particular close coordination with Miami-Dade Water and Sewer Department will be required for

proposed 8" water main along north side of proposed bridge.

Contract Measures Recommendation
----------------------------------

Measure

**Program** 

**Goal Percent** 

Goal

SBE - Con

2.65%

Workforce Goal

**CWP** 

10.00%

## Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI.D. of Implementing Order 3-22 indicates that a 2.65% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal is appropriate for this contract in the trades of: Highway, Street and Bridge Construction (Concrete work) – 1.26% and Painting and Wall Covering Contractors (Pavement Marking and Signage) - 1.39%.

An attempt was made to make this project a Set-Aside however, no firms responded to the Verification of Availability to Bid process performed.

SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-Goods and SBE-Services)

An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-41 indicates a No Measure is appropriate for the Goods and Service portion of this contract due to the lack of certified firms in the required commodities.

NAICS 237310 Highway, Street, and Bridge Construction, NAICS 238320 Painting and Wall Covering Contractors

## Small Business Contract Measure Recommendation

Category Subtrade SBE - Con Highway, Street, and Bridge Construction

Painting and Wall Covering Contractors

SBE - Con

Living Wages:	YES NO X Highway: YES NO X	Heavy Construction: YES X NO
Responsible Wages:	YES X NO Building: YES NO X	
	SBD Director	3-18-20 Date