



Small Business Development Division

Project Worksheet

Project/Contract Title: Cruise Terminal G Bollards **Received Date:** 1/8/2021
Project/Contract No: RPQ No. 2020-003 **Funding Source:** Other
Department: Seaport
Estimated Cost of Project/Bid: \$120,632.60

Description of Project/Bid: The Work of this contract comprises the task necessary for the selective demolition of the existing apron and concrete runway to allow for construction of two bollards and bollard foundation which will consist of a concrete cap and concrete auger cast piles. The project shall be located at PortMiami's Cruise Terminal G.

Contract Measures		
<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
Goal	SBE - Con	7.55%
Reasons for Recommendation		
<p>SMALL BUSINESS ENTERPRISE - CONSTRUCTION</p> <p>An analysis of the factors contained in Section VI. C. of Implementing Order 3-22 indicates that a 7.54% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal is appropriate for this contract. is appropriate for the trades of: Highway, Street, and Bridge Construction (sub-base asphalt work) at 2.42%; Structural Steel and Precast Concrete Contractors (fabrication and installation work) at 2.31% and Poured Concrete Foundation and Structure Contractors (concrete cap pouring work) at 2.82%.</p> <p>NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238910 Site Preparation Contractors, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238110 Poured Concrete Foundation and Structure Contractors, NAICS 238120 Structural Steel and Precast Concrete Contractors</p>		
Small Business Contract Measure		
<u>Sub-trade</u>	<u>Category</u>	
Highway, Street, and Bridge Construction	SBE - Con	
Poured Concrete Foundation and Structure Contractors	SBE - Con	
Structural Steel and Precast Concrete Contractors	SBE - Con	


Living Wages: YES NO

Highway: YES NO

Heavy Construction: YES NO

Responsible Wages: YES NO

Building: YES NO



SBD Director

1/11/21

Date