

Small Business Development Division

Project Worksheet

Project/Contract Title:	Improvements to Downtown Mobility.		Received Date: 3/30/2020	
Project/Contract No:	20200140		Funding Source: Road	Impact Fees
Department:	Transportation and Public Works			
Estimated Cost of Project/Bid:	\$2,209,104.00			
Description of Project/Bid: Create a network of dedicated and protected micromobility lanes connecting Government Center, Brightline Station, Miami-Dade College, and several Metromover stations among other destinations. The lanes will be created along the following roadways: N/S Miami Ave (County road), NE/SE 1 Ave (County road), NW/NE 6 St (City road), NW/NE 5 St (City road).				
Contract Measures Recommendation				
	<u>Measure</u>	<u>Program</u>	Goal Percent	
	Goal No Measure No Measure	SBE - Con SBE - Goods SBE - Services	35.00%	
	Workforce Goal	CWP	10.00%	
Reasons for Recommendation				
3-22 indicates that a 35.00% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal is appropriate for this contract in trade: Painting and Wall Covering Contractors (Paving Marking and Signage Work). An attempt was made to make this project a Set-Aside, however only one (1) firm responded to the Verification of availability process as being able to meet the project's requirements. SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-Goods and SBE-Services) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-41 indicates a No Measure is appropriate for the Goods and Service portion of this contract due to the lack of certified firms in the required commodities. NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238320 Painting and Wall Covering Contractors				
Small Business Contract Measure Recommendation				
<u>Subtrade</u>			Category	
Painting and Wall Covering Con	tractors		SBE - Con	
Living Wages: YES X	NO X Highway: NO Building:	YES X NO H	Heavy Construction: YES	NO X

Date

SBD Director