



Small Business Development Division

Project Worksheet

Project/Contract Title: Roadway Improvements to SW 22 Ave from US-1 to Coral Way
Received Date: 12/18/2020
Resubmittal Date: 01/26/2021
Project/Contract No: 20200251
Funding Source: Road Impact Fees
Department: Transportation and Public Works
Estimated Cost of Project/Bid: \$615,367.00

Description of Project/Bid: The work includes but is not limited to the following: Furnishing all supervision, materials, equipment, tools and performing all operations necessary for roadway improvements to SW 22nd Avenue from US-1 to Coral Way. The project consists of milling and resurfacing the existing SW 22 Avenue roadway from US-1 to Coral Way to incorporate buffered bicycle lanes, improve existing traffic separators, repair damaged sidewalks, and provide new pavement markings and signage.

Contract Measures Recommendation		
Measure	Program	Goal Percent
Goal	SBE - Con	25.63%
Reasons for Recommendation		
<p>SMALL BUSINESS ENTERPRISE – CONSTRUCTION (SBE-Con) An analysis of the factors contained in the project package, as well as the factors contained in Section VI.C. of Implementing Order 3-22 indicates that a 25.63% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal is appropriate for this contract in the following trades: Highway, Street and Bridge Construction (Concrete work) – 15.06% and Painting and Wall Covering Contractors (Traffic Stripes and Marking) – 10.57%. An attempt was made to make this project a Set-Aside; however, only one firm responded to the Verification of Availability process as being able to meet the project's requirements.</p> <p>CWP Not applicable: Not in a DTA</p> <p>NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238320 Painting and Wall Covering Contractors</p>		
Small Business Contract Measure Recommendation		
Subtrade	Category	
Highway, Street, and Bridge Construction	SBE - Con	
Painting and Wall Covering Contractors	SBE - Con	

Living Wages: YES NO
Highway: YES NO
Heavy Construction: YES NO

Responsible Wages: YES NO
Building: YES NO



 SBD Director

 2/3/21
 Date