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Project/Contract Title: Drainage Improvements to C-100 Canal Outfalls Retrofit 
between SW 98 Ave. and SW 106 Ct. 

 

Received Date: 11/13/2020 

Project/Contract No: 20200304 
 

Funding Source: GOB 

Department: Transportation and Public Works 
   

Estimated Cost of Project/Bid: $796,443.00 
   

Description of Project/Bid: Work under this Contract includes furnishing of all supervision, labor, materials, tools, 
equipment and performing all operations required to construct the Work in accordance with the 
Contract Documents. Proposed work consists of maintenance repairs due to extensive damage 
from corrosion to thirteen (13) existing outfall pipes on the C-100 canal between SW 98 Ave and 
SW 106 Ct using a pipe lining rehabilitation method. In addition, headwalls with manatee grates 
will be installed on all outfall pipes. Work includes but is not limited to the construction and 
installation of drainage structures, pipe culverts, miscellaneous drainage improvements, grading 
and sodding where needed in accordance with the construction plans and specifications. If any 
changes are required due to conflict of design and or field conditions, the Engineer will make the 
final determination. 

 

Contract Measures Recommendation 
 

Measure Program Goal Percent 
 

 

No Measure 
 

SBE - Con 
 

 
 

 

 

Workforce Goal CWP 10.00% 
 

Reasons for Recommendation 

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con) 
An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a 
No Measure is appropriate for this contract due to the lack of certified firms that can perform 100% of the project's scope of work. 
Also, there are no subcontracting opportunities for this project. 
 

NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction 

 
         

                 

Living Wages: YES  NO X 
 

Highway: YES  NO X 
 

Heavy Construction: YES X NO  

                 

Responsible Wages: YES X NO  

 

Building: YES  NO X 
      

                 

                 

                 

                 

         

SBD Director 
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