



Small Business Development Division

Project Worksheet

Project/Contract Title: Guardrail – Multiple Sites

Received Date: 2/16/2023

Project/Contract No: 20230030

Funding Source: Road Impact Fees

Department: Transportation & Public Works

Estimated Cost of Project/Bid: \$530,959.00

Description of Project/Bid: Work under this Contract includes furnishing of all supervision, labor, materials, tools, equipment and performing all operations required to construct the Work in accordance with the Contract Documents. The work includes but is not limited to the following: Replacement of guardrail posts, remove, repair or replace damaged or destroyed sections of guardrail, realigning of panels, posts, blocks and anchorages, and miscellaneous hardware. Removal of existing guardrail, construction of metal guardrail on posts of timber or steel, construction of guardrail anchorages.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	SBE - Con	

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE- CONSTRUCTION (SBE-Con)
 SBD reviewed this project pursuant to Implementing Order 3-22 for SBE-Con measure. Project information analyzed included the project's scope of services, estimated project cost, minimum requirements/qualifications and funding source. Additional factors included surveys conducted with certified firms to determine availability and assignment of the noted measure. These indicate a SBE-Con No Measure is appropriate for this contract due to the insufficient availability of certified firms capable of meeting the project's requirements. An attempt was made to assign this project a Set-Aside measure, however, only two (2) firms responded to the Verification of Availability to Bid process as being able to fulfill the project's requirements.
No subcontracting opportunities were identified for this project

Miami Dade County Highway Construction Responsible Wages apply to this contract.
 CWP Not Applicable: less than 30 days

NAICS 238990 All Other Specialty Trade Contractors

Living Wages: YES NO

Highway: YES NO

Heavy Construction: YES NO

Responsible Wages: YES NO

Building: YES NO

SBD Director

3-1-23
Date