

## Small Business Development Division Project Worksheet

Project/Contract Title:

INSPECTION & REPAIR AND INSTALLATION SERVICES TO

LIQUEFIED PETROLEUM GAS (LPG) AND NATURAL GAS (NG)

SYSTEMS FOR PHCD

Project/Contract No: RPQ NO. 41785-R

**Funding Source:** 

Department:

PUBLIC HOUSING AND COMMUNITY DEVELO FEDERAL

Resubmittal Date(s):

07/26/2019

Received Date:

Estimated Cost of Project/Bid: \$75,000.00

Description of Project/Bid: To est

To establish a contract for the purchase of inspection, repair, and installation services to liquefied petroleum gas (LPG) and natural gas (NG) systems installed at several housing developments and additional repairs/installation of gas water heaters, gas ranges and gas space heaters for the Miami-Dade Public Housing and Community Development (PHCD as required for regulating the transportation of LPG, NG and other gases by pipe line Part 192, Title 49 of the Code of Federal Regulations CFR, 192-605 current as of August 24, 2018 for public

housing projects located in Miami Dade County.

	Contract Mea	sures Recommen	dation		<b>建</b> 电线
Measur No Meas		Program SBE/CONS	Goal Percent	e an e	
	Reasons fo	r Recommendati	ion		
SMALL BUSINESS ENTERPRISE - CONS An analysis of factors contained in the projec No Measure is appropriate for this project du (US HUD).	ct package, as well as the fa				
		220120 071 1			
Trade Category: 213112-Support Activities I				Structures Constru	iction
	Small Business Contr	act Measure Rec	ommendation	% of Items	
Subtrade		Cat.	Estimated Value	to Base Bid	Availability
		SBE/CONS			
			· · · · · · · · · · · · · · · · · · ·		
		Total	AND THE RESERVE OF THE PERSON	4.	2-100
ng Wages: YES NO	Highway: Building:		71	ruction: YES	NO []
ponsible Wages and Benefits applies to all co ess prohibited by federal or state law or disal ges and Benefits shall apply.					

REVIEW RECOMMENDATION						
Tier 1 Set Aside	Tier 2 Set Aside					
Set Aside Level 1	Level 2	Level 3				
Trade Set Aside (MCC)	Goal	Bid Preference				
No Measure	Deferred	Selection Factor				
CWP	Laurie SBD	Director (2002) 8/2/19 Date				