

Small Business Development Division Project Worksheet

Project/Contract Title: Project/Contract No:

CRANDON SHORELINE STABILIZATION

422801-13-004

Received Date:

04/03/2018

Department:

PARKS, RECREATION AND OPEN SPACES

Description of Project/Bid:

Estimated Cost of Project/Bid: \$132,000.00

Resubmittal Date(s):

Construction of new shoreline stabilization systems at two separate locations within the northwest and west side of the existing Crandon Marina. The project includes installation of riprap revetment (seawall) and riprap breakwater. The first location is known as the breakwater system and involves construction of two breakwater systems including mangrove planters, dredging, filling, geotextile, rock placement (limestone - native stone); and the second location involves construction of a rock revetment including placement of rock (limestone native stone), geotextile, sign relocation and palm tree relocation. All work is required to be conducted from the uplands, no in-water equipment or vessels are authorized. Contractor must comply with all permit requirements for both pre-construction and post-construction.

Funding Source:

		The second secon	endation	
	Measure No Measure	Program SBE/CONS	Goal Percent	
		were a second		
An analysis of the f	contract due to the lack of certifie	ION (SBE/CONS) kage, as well as the factors containe d SBE/Cons firms with a Seawalls/I		22 indicates a No Measure is
				% of Items
Subtrade		Cat. SBE/CONS	Estimated Value	to Base Bid Availability
Saturation and control of the contro				
		Total		
ving Wages:	YES NO X	Highway: YES N	O X Heavy Consti	ruction: YES X NO
sponsible Wages:	YES X NO	Building: YES N	0 X	
	deral or state law or disallowed by	on projects over \$100,000 that do no v a governmental funding source, the		
		Tier 2 S	Set Aside	
Tier 1 Set Aside		Tier 2 S		
Set Aside		Level 2	Le	
Tier 1 Set Aside Set Aside Trade Set Aside	Level 1	Level 2 Goal	Le	evel 3