

Small Business Development Division

Project Worksheet

| Project/Cor | itract | Titl | e: |
|-------------|--------|------|----|
|-------------|--------|------|----|

CRANDON MARINA - BOAT SLIP 2 DREDGING

Received Date:

Project/Contract No:

RPQ 422801-17-004

Funding Source: PROS Trust

Department:

Parks, Recreation and Open Spaces

Estimated Cost of Project/Bid: \$55,680.00

Description of Project/Bid:

The scope of work is includes but is not limited to maintenance dredging of un-vegetated bottom

sediment at boat slip on the North One Pier of Crandon Park Marina, to a uniform maximum

depth of five(-5) feet below Mean Low Water (MLW).

| Contract Measures Recommendation | | | | | | | | | | | |
|--|-----------------------|------------|----------------|-------------|--------------|---------------|----------------|---------|--|--|--|
| | Measu | <u>ıre</u> | <u>Pr</u> | ogram | * | Goal Pe | rcent | | | | |
| | No Mea | sure | SB | E - Con | | | | | | | |
| Reasons for Recommendation | | | | | | | | | | | |
| | ERPRISE - CONSTRUCTIO | | as wall as tha | factors con | tained in Im | nlementing Or | der 3-22 indic | rates a | | | |
| An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract. | | | | | | | | | | | |
| An attempt was made to make this project a Set-Aside and a Verification of Availability to Bid letter was sent to SBE-Con certified | | | | | | | | | | | |
| firms in the trade categories below; however, only one (1) firm responded as being able to satisfy the contract's requirements. | | | | | | | | | | | |
| CWP Not Applicable: Less than \$250K | | | | | | | | | | | |
| NAICS 237310 Highway, Street, and Bridge Construction, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 236220 Commercial and Institutional Building Construction, NAICS 236210 Industrial Building Construction | | | | | | | | | | | |
| | | | | | | 0 | | | | | |
| Living Wages: | YES NO X | Highway: | YES | NOX | Heavy C | onstruction: | YES | х | | | |
| Responsible Wages: | YES NO X | Building: | YES | NO X | | | | | | | |
| | | - 10 | | | | | | | | | |

SBD Director