



Small Business Development Division


Project Worksheet

Project/Contract Title: Black Point Park & Marina - Dock Reconstruction Received Date: 4/20/2020
 Project/Contract No: 60220115002 Funding Source: CIIP, CORF and Trust
 Department: Parks, Recreation and Open Spaces
 Estimated Cost of Project/Bid: \$874,200.00

Description of Project/Bid: Furnish all labor, equipment, and materials required to comply with the intent of the work described in the contract documents including but not limited to: Furnish all labor, equipment and materials required for: the construction of a 13 slip docking facility with access walkways. The scope includes, but is not limited to demolition work, removal of the existing dock remnants, installation of 322 linear feet of riprap extending eight feet water ward of the existing curb. Maintenance dredging of approximately 79 cubic yards of accumulated sediment and disposal to a Class I landfill.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	SBE - Con	
No Measure	SBE - Goods	
No Measure	SBE - Services	
Reasons for Recommendation		
<p>SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract. An attempt was made to make this project a Set aside and a verification of availability to bid letter was sent to SBE-Con firms certified in the Trade category below; however only one (1) firm responded as being able to meet project's requirements. No sub-contracting opportunities were identified for this project.</p> <p>SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE/Goods & SBE/Services) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-41 indicates a No Measure is appropriate for the Goods or Service portions of this contract.</p> <p>CWP Not Applicable: Not in a DTA</p> <p>NAICS 237990 Other Heavy and Civil Engineering Construction</p>		

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO
 Responsible Wages: YES NO Building: YES NO



 SBD Director

4/24/20

 Date