

Small Business Development Division

Project Worksheet

Pr	oi	ect	/Co	ntra	ct	Titl	e:

PHCD WORK-ORDER CONTRACT 2022 - SOUTH AREA

Received Date: 2/14/2022

Project/Contract No:

RPQ No. 68856

Funding Source: Federal - US HUD

Department:

Public Housing and Community Development

Estimated Cost of Project/Bid:

\$1,400,000.00

Description of Project/Bid:

A solicitation to for a Maintenance Work Order Contract for PHCD;s South Area. PHCD's South Area consists of 25 developments. The awarded contractor will create and manage the entire operation of a maintenance work order system, to include performing all maintenance and repair work required for its development sites and ensuring the quality of the work and completion, in a timely manner.

PHCD South Area generates an average of about 92 work orders daily.

		Con	tract Measu	ire			
	<u>Measure</u>		<u>Program</u>		Goal Percent		
	No Measure	SE	BE - Con				
		Reason fo	or Recomme	ndation			
SBD reviewed this proj	ect pursuant to Implementi	ng Order 3-2	2 for SBE-Co	n measures.	Project information analyz	ed included the	
project's scope of servi	ices, estimated project cost,	, minimum re	equirements	/qualificatior	ns and funding source. A No	Measure is	
applicable to this solici	tation due to the funding so	ource. This so	olicitation w	ill be federall	y funded.		
Davis-Bacon Responsib	ole Wage Rates are applicab	le to this soli	citation; the	e prevailing w	rage type is Building.		
Community Workforce	Program is not applicable o	lue to the fu	nding source	3			
Community Workforce	Trogram is not applicable t	ide to the rui	name source	-•			
Work description code	s assigned based on the sco	pe of work a	re:				
NAICS 238220 Plumbin	g, Heating, and Air-Conditio	ning Contrac	ctors, NAICS	236220 Com	mercial and Institutional Bu	ilding Construction	on,
NAICS 238210 Electrica	l Contractors and Other Wi	ring Installat	ion Contract	ors		-	
							—
Living Wages:	YES NO X	Highway:	YES	NO X	Heavy Construction:	YES NO	Х
Davis Bacon Wages:	YES X NO	Building:	YESX	NO			
	_< 114						
(/ with				2/24/22		
	SBD Director				Date		