## DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

New     Contract	□ OTR	☐ Sole Source	☐ Bid Waiver	□ Emergency	Previous Co	ntract/Project No.	
Contract ☐ Re-Bid	Other	• -		LIVING WAC		☐ YES	
Requisition No.:	No./Projec	AA005A		TERM OF CONTRACT	<b>570 Days</b>		
Requisition / Project E Satellite Lower E and DE Connector Stucco/Paint/LP/ADVGS/Doors/Cameras/Security/Access Control							
<u>Description</u>	provide material	construction s , tools, equipn	ervices including nent, trade subco	g, but not limited	to project man s, permit, over	nagement, on-site	a general contractor to supervision, labor, in accordance with the
<u>Issuing</u> Department	<u> </u>	MDAD	Contact Person:	aroline Burg	<u>OS</u> <u>Pho</u>	ne: <u>305-876-8</u>	<u>8065</u>
Estimate Co		,921,636		GENERAL	<u>FEDERAL</u>	OTHER	
			Funding Source	<u>:</u>			
ANALYSIS							
Commodi	ty Codes:	96842		t History of previous	purchases three		
		C	EXISTI	is a new contract/pur <b>NG</b>	chase with no pro	-	3 <sup>RD</sup> YEAR
Contracto	or:					_	
Small Business Enterprise:							
Contract '	Value:						
Comments	3:						
Continued on another page (s):							
S	BE	0 S	et-aside	Sub-contractor 0	goal B	id preference	Selection factor
Basis of		Recommended CSBE Measures 13.22% (See attached form)					
recommendation:							
				Date	e sent to SBD:	: 07/19/2021	
Signed: Carolíne Burgos							
					e returned to I	OPM:	

## SCOPE OF WORK SECTION OF THE BID

Miami-Dade County, as represented by Miami-Dade Aviation Department ("MDAD") requires the services of a general contractor to provide construction services including, but not limited to project management, on-site supervision, labor, material, tools, equipment, trade subcontractors, licenses, permit, overhead, profit, etc. in accordance with the following documents referred to herein as contract bid documents:

- a) Dry-Run approved construction plans dated October 15, 2020 prepared by MOBIO Architects, PC (274 Sheets)
- b) Project Manual dated October 15, 2020 prepared by MOBIO Architects (499 pages)

The scope of work for this project consists of, but not limited to:

- Demolition and removal of existing stucco surfaces and application of new stucco and paint at E Satellite, Lower Concourse E and DE Connector buildings
- Install new Lightning Protection System at E Satellite, Lower Concourse E buildings
- Provide structural connection, power and data raceways as required per the plans per the contract document for the installation of ADVGS by others at E Satellite building for each gate
- Provide power and data raceways as required per the contract documents for rooftop cameras provided and installed by others, at E Satellite, Lower Concourse E and DE Connector.
- Remove numerous existing interior doors at E Satellite and Lower Concourse E buildings and replace with new doors including new hardware, access control (card readers), and cameras.

Successful bidder for this contract will be required to coordinate with and schedule all work as needed with MDAD contractors, consultants and MDAD departments/offices as required or needed or directed by the MDAD project manager or his/her representative, to perform their work in conjunction with this project and to achieve the successful completion of the project. All new work not shown as provided by others, will be the General Contractor's responsibility. The plans have undergone RER reviews and have been dry run approved. The successful bidder will pull a Master Permit and all required Trade Permits for the scope of work described in the contract bid documents.