

Small Business Development Division

Project Worksheet

Project/Contract Title:

Restroom Refresh

Received Date: 7/25/2019

Project/Contract No:

AAA-07-25-2019

Funding Source: Other

Department:

American Airlines Arena

Estimated Cost of Project/Bid: \$305,400.00

Description of Project/Bid:

Furnish and install all labor (including field measurements), materials, equipment and tools

necessary to complete the following:

- Demolition of Existing finishes and fixtures to include:

• Counter Tops and Fixtures

- Existing Mirrors
- Existing Baseboards
- Install new finishes and fixtures to include:
 - Provide & install new cove bases
 - Provide and install new faucets (Kholer Fairfax L-12265-4-CP)
 - Provide and install new undermount sinks (Kholer K -2602 MUNA)
 - Provide and install New Countertops (Silestone Stellar Night 2cm Jumbo)
 - Provide and install New LED Dimmable Mirrors Galaxy 24x36x2
- Patch and Paint as needed
- Clean all areas as needed.

j	Con	tr	ac	t	Mε	as	ur	es	R	e	C	on	Πŧ	T	e	n	d	a	ti	Q	n

Measure

Program

Goal Percent

Goal

SBE - Con

25.00%

Workforce Goal

CWP

10.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE – CONSTRUCTION (SBE-Con)

An analysis of the factors contained in the project package, as well as the factors contained in Section VI.C. of Implementing Order 3-22 indicates that a 25,00% Small Business Enterprise – Construction (SBE-Con) Subcontractor Goal is appropriate for this contract in the following trades: Finish Carpentry Contractors (Counter Tops and Base Board Demo & Installation) and Painting and Wall Covering Contractors (Painting).

NAICS 238220 Plumbing, Heating, and Air-Conditioning Contractors, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238320 Painting and Wall Covering Contractors, NAICS 238350 Finish Carpentry Contractors

Small Business Contract Measure Recommendation

<u>Subtrade</u>

Category

Finish Carpentry Contractors

SBE - Con

Painting and Wall Covering Contractors

SBE - Con

		*		
YES NO X	Highway:	YES NO X	Heavy Construction:	YES NO X
YES X NO	Building:	YES X NO		
111				
-) A			7-25-19	
SBD Director		<u>-</u> 9 8	Date	
	YES X NO	YES X NO Building:	YES X NO Building: YES X NO	YES X NO Building: YES X NO 7-25-19