

**DEPARTMENTAL INPUT**  
**CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION**

New      OTR      Sole Source      Bid Waiver      Emergency     Previous Contract/Project No. N/A  
 Contract  
 Re-Bid      Other     LIVING WAGE APPLIES:  YES      NO

Requisition No./Project No.: AB-055B     TERM OF CONTRACT: 90 Calendar days

Requisition /Project Title: MIA Duty Free of the Americans Lego Store.

Description: **Renovate existing space to accommodate a Lego Store.**  
 A/E services = \$27,900.00.  
 Construction cost including counters, fixtures, displays and showcases = \$282,600.00.  
 Please note the same general contractor that will be used for this TAC-N will also be used for TAC-N#AB-055A.

Issuing Department: MDAD     Contact Person: Cindy Garcia-Lynskey     Phone: 786-620-8737

Estimate Cost: \$310,500     Funding Source: Privately funded construction (GENERAL FEDERAL OTHER X)

**ANALYSIS**

**Commodity Codes:** \_\_\_\_\_  
 Contract/Project History of previous purchases three (3) years  
 Check here  if this is a new contract/purchase with no previous history.  
 EXISTING      2<sup>ND</sup> YEAR      3<sup>RD</sup> YEAR

**Contractor:** \_\_\_\_\_  
**Small Business Enterprise:** \_\_\_\_\_  
**Contract Value:** \_\_\_\_\_  
**Comments:** \_\_\_\_\_

Continued on another page (s):     Yes     No

**RECOMMENDATIONS**

	Set-aside	<b>Sub-contractor/ goal X</b>	Bid preference	Selection factor
<b>SBE</b>	SBE- A/E = 0%	SBE- CON = 16.3%		

Basis of recommendation: **An analysis of factors contained in the project package, as well as the factors contained in Section VI.C of Implementing Order 3-22, indicates a No Measure is appropriate for SBE-A/E goals due to the specialized nature of retail store and fixture design.**  
**A 16.3% SBE-Con goal is recommended on the basis of the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities.**  
**This project is privately funded.**

Signed: 

Date sent to SBD:

Date returned to DPM:

Revised April 2005