## DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

X New	□ OTR	<u>□</u> Se	ole Source	☐ Bid Wai	<u>ver</u>	□ Emergency	Previous	Contract/I	Project No.		
Contract  ☐ Re-Bid	☐ Othe	<u>er</u>				LIVIN	G WAGE APPLI	ES: 🔲 YI	ES 🗵 NO		
Requisition	ct No.:	AC-050A			TERM OF CONTRACT	90 Day	'S				
Requisition Title:	/Project	Т	Sampa Car	Cargo Pharma Center MIA Bldg 708							
Description	Construction of temperature-Controlled Pharma Center for handling and storage of products (Including Covid 19 vaccines) at Bldg 708. Project includes prepping area for installation of Jetflooring and installation of temperature controlled system. Minor MEP work needed  Design -\$10,000 Construction- \$260,643.40										
Issuing Dep	artment:	Avia	tion	Contact Person:	Mai	nuel Freire	)	Phone:	305-869-3	471	
Estimate Co	ost: \$2	<del>70,643</del>	<u>3.40</u>	Funding S	GENERAL FEDERAL Source: Privately funded constru				OTHER uction		
ANALYSIS  Commodity Codes:  Contract/Project History of previous purchases three (3) years Check here ☐ if this is a new contract/purchase with no previous history.  EXISTING  2 <sup>ND</sup> YEAR  3 <sup>RD</sup> YEAR											
Contractor	:	TBD									
Small Busin Enterprises											
Contract V	alue:	\$270,6	543.40								
Comments: Jet floor system is a specialty system. Majority of project is to prep area for installation and installation of AC and electrical connections											
	RECOMMENDATIONS										
		Se	et-aside	Sub-Con	tractor	Goal	Bid preference	Sele	ction factor		
SB	E			SBE-A/E = 0%	6, SBE-0	BE-CON = 5%					
Basis of recommend	ation:	A 5.0% SBE-Con goal is recommended on the basis of the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities.									
		This proj	ect is privately f	unded.		Date sent t	o SBD:				
Signed:	2	The									

Date returned to DPM: