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From: SBD Construction Project Manager - Andrew Burgess
Department: Miami-Dade Aviation Department  MDAD
Date: 7/29/2021 Resubmittal:

ITEM NO.

1

2

3
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Small Business Development Signature:

*Trades/Sub-Trades identified for possible subcontracting opportunities by SBD CM

MDAD is recommending CONSTRUCTION

PRIME

No available small business opportunities.

COMMENTSDESCRIPTION

Specialty-Jet floor System- Procurement Transport and 
Installation of system $137,193.40 52.64%
General Building Contractor- Prep area for Installation of Cooler 
panels and Temperature controlled infrastructure

Electrical- Provide all necessary electrical connections to Cooler 
and adjacent lighting

28.79%

6.89%

0.00%

SUBCONTRACTOR

11.68%
Mechanical- Install mechanical air curtains and mechanical 
connections for temperature-controlled system

$75,050.00

$17,950.00

$30,450.00

No available small business opportunities.

Project Review & Analysis 

PROJECT NUMBER:
PROJECT TITLE:

AMOUNT PERCENT

SCOPE OF WORK/DESCRIPTION:  Construction of temperature-Controlled Pharma Center for handling and storage of products (Including Covid 19 vaccines) at Bldg 708. 
Project includes prepping area for installation of Jetflooring and installation of temperature controlled system. 

SPECIAL REQUIREMENTS: Bidders shall submit  proof that  his/her firm has at least the minimum successful contract experience  as requested below:
Jet floor system is a specialty system. Majority of project is to prep area for installation and installation of AC and electrical connections.

The types of licenses required are: State General Building Contractor and/or other categories as applicable by Chapter 489 of the Florida Statutes or Chapter 10 of Miami-
Dade County Code.

LICENSES:

$0.00
100.00%

$260,643.40

BASE SUB-TOTAL
Contingency Allowance (10% of Base Estimate)

* Possible Small Business Opportunities

5.00%

$260,643.40

Date:

SBD - CM Review Form

Contact:

Tampa Cargo Pharma Center MIA Bldg 708

1650 NW 66th Avenue, Bldg 708, Miami, FL

Manuel Freire, Construction Manager 3

PROJECT LOCATION:

(CONSTRUCTION)

TAC AC-050A

100.00%TOTAL BASE + CONTINGENCY + DEDICATED ALLOWANCE
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07/29/2021

07/29/2021


