DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

X New Contract	□ OTR	□ Sole Source	ee <u>□</u> Bid Wair	ver <u>□ Emergen</u>	Previous Previous	Contract/	Project No.		
Re-Bid	☐ Othe	<u>r</u>		LIV	VING WAGE APPL	IES: <u></u> Y	ES <u>N</u> NO		
Requisition No./Project No.: AC-100A			<u>00A</u>	TERM OF CONTRACT					
HMS Host – Peet's Coffee- MIA North Terminal CcD Gate 51 room						Gate 51 l	Hold		
Description: The build out of new concession at Concourse D at gate 51. A/E services = \$50,000.00. Construction cost \$761,880.00 Total project cost = \$811,800.00									
Issuing Depa	artment:	Aviation	Contact Person:	Cindy Garc	ia-Lynskey	Phone:	305-876-	-8449	
Estimate Cos	st: \$8 1	11,880.00	Funding S	GENE Gource: Private		_	OTHER		
ANALYSIS Commodity Codes: Contract/Project History of previous purchases three (3) years Check here ☐ if this is a new contract/purchase with no previous history.									
		<u>I</u>	EXISTING	2^{ND}	YEAR	3^{RD}	<u>YEAR</u>		
Contractor:		TBD							
Small Busin Enterprise:	ess								
Contract Va	alue:								
		Set-aside		ENDATION tractor Goal	Bid	Sele	ction factor		
SBI	E		SBE-A/E = 0%	6, SBE-CON = 18.64	preference %				
Basis of recommenda	An analysis of factors contained in the project package, as well as the factors contained in Section VI.C of Implementing Order 3-22, indicates a No Measure is appropriate for SBE-A/E goals due to the specialized nature of retail store and fixture design. A 18.64% SBE-Con goal is recommended based on the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities.								
	<u> </u>	This project is pri	vately funded.						

Signed: Date sent to SBD: 03/03/2022

Date returned to DPM:

Revised April 2005