DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

X New Contract □ Re-Bid	□ OTR □ Othe		ole Source	□ Bid Waiv	ver <u> </u>	☐ Emergency	Previous N/A G WAGE APPLI		Project No. ES ⊠ NO
<u> </u>	<u> </u>	<u>.1</u>						_	
Requisition	et No.:	<u>BA-070</u>	<u>A</u>		TERM OF CONTRACT	90 Cal	endar D	ays	
Requisition /Project <u>Title:</u> Spirit Airlines Inc. requests approval to make minor modifications to spaces on the 3 rd floor of Terminal G.									
Description: Minor modifications to office spaces on the 3 rd floor in Terminal Cc G. A/E services = \$58,000. Construction cost = \$347,000.00 Total project cost = \$405,000.00									
Issuing Dep	artment:	Avia	tion	Contact Person:	Cin	dy Garcia-l	Lynskey	Phone:	305-876-8449
Estimate Co	ost: \$40	<u>05,000.00</u>					GENERAL FEDERAL		OTHER
			Funding Source: Privately funded construction						
Commodity Codes: Contract/Project History of previous purchases three (3) years Check here if if this is a new contract/purchase with no previous history.									
		EXISTING				2^{ND} YEAR			<u>YEAR</u>
Contractor	:	TBD							
Small Busin Enterprise:									
Contract V	alue:	\$405,0	00.00						
Comments:									
				RECOMM	END	ATIONS			
		Se	et-aside	Sub-Con		Goal	Bid preference	Sele	ction factor
SB	E	SBE-A/E = 0%			6, SBE-0		1		
Basis of recommendation: An analysis of factors contained in the project package, as well as the factors contained in Section VI.C of the Implementing Order 3-22, indicate that NO MEASURES for SBE- A/E services and SBE-CON are appropriate for this project due to the dollar value. This project is privately funded.									
Signed:	Ca	dy	u July	>		Date sent to	o SBD: 07-25	5-2022	

Date returned to DPM: