

**Project/Contract Title:** 

## **Small Business Development Division**

## **Project Worksheet**

Received Date: 5/5/2020

Date

Project/Contract No:	C2020RACBA1		Funding Source: CIIP
Department:	Parks, Recreation and Open Spaces		
Estimated Cost of Project/Bid:	\$210,400.00		
Description of Project/Bid:	Furnish all labor, equipment, and materials required to comply with the intent of the work described in the contract documents including but not limited to: Contractor shall review all documents, specifications, plans and scope of work provided by Miami-Dade County Parks, Recreation and Open Spaces Department for work to be completed: Furnish all labor, equipment and materials required to: Resurfacing Applications to Multiple Parks Racquetball Courts as applies in reference to RPQ for locations listed as provided per owner. Work as identified in the RPQ including: pressure cleaning; court surface repair and applications; color-coat; court patching, court lining; damage inspections for repair; painting as specified in documents and work as further identified in contract documents.		
Contract Measures Recommendation			
	<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
	No Measure	SBE - Con	
Reasons for Recommendation			
SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con) An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the lack of certified SBE-Con firms being able to perform the contract' Scope of work and comply with the project requirements. An attempt was made to make this project a Set-Aside, however none of the certified firms that responded to the Verification of Availability to Bid sent were able to satisfy the project's requirements. No subcontract opportunities were identified for this project  CWP Not applicable: Less than \$250K			
NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 236220 Commercial and Institutional Building Construction			
Living Wages: YES X	] []	YES NO X H	leavy Construction: YES X NO
	)Apr		5/05/20

SBD Directo

**Multiple Parks - Racquetball Court Resurfacing**