



Small Business Development Division

Project Worksheet

Project/Contract Title: Construction Services for the Acoustical Barrier Replacement
 Received Date: 2/4/2020

Project/Contract No: CIP168-DTPW19-CT
 Funding Source: PTP

Department: Transportation and Public Works

Estimated Cost of Project/Bid: \$70,245,837.00

Description of Project/Bid: DTPW has a need to obtain construction services for the replacement of acoustical barriers located along the Metrorail system. The project consists of furnish, installation and testing of acoustical barriers with associated hardware along the Metrorail system where Type "B" acoustical barriers have been removed. The Contractor must comply with all applicable Federal, State and Local regulations, including, but not limited to Occupational Safety and Health Administration requirements and Fall Protection guidelines when performing all work.

Contract Measures Recommendation		
Measure	Program	Goal Percent
No Measure	SBE - Con	
No Measure	SBE - Goods	
No Measure	SBE - Services	
Workforce Goal	CWP	10.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con)
 An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-22 indicates a No Measure is appropriate for this contract due to the lack of certified SBE-Con firms being able to perform the contract's scope of work.

SMALL BUSINESS ENTERPRISE - GOODS & SERVICES (SBE-Goods and SBE-Services)
 An analysis of the factors contained in the project package, as well as the factors contained in Implementing Order 3-41 indicates a No Measure is appropriate for the Goods and Service portion of this contract due to the lack of certified firms in the required commodities.

No subcontract opportunities were identified for this project.

NAICS 236220 Commercial and Institutional Building Construction, NAICS 236210 Industrial Building Construction

Living Wages: YES NO Highway: YES NO Heavy Construction: YES NO

Responsible Wages: YES NO Building: YES NO



 SBD Director

2-7-20

 Date