



Small Business Development Division Project Worksheet

Project/Contract Title: SOIL TRENCHING FOR PHASE II ENVIRONMENTAL SITE ASSESSMENT AT 2 PARCELS AT THE FUTURE PARK & RIDE STATION NEAR HOMESTEAD AVENUE
Received Date: 06/30/2014
Project/Contract No: E09-DERM-01-007R1-CEI
Funding Source: MIAMI-DADE TRANSIT DEPARTMENT
Department: MIAMI DADE TRANSIT
Resubmittal Date(s):
Estimated Cost of Project/Bid: \$22,655.00
Description of Project/Bid: The subject project consists of digging up to 12 exploratory excavations to determine the presence of solid waste in soils, soil & groundwater sampling, and reporting.

Contract Measures Recommendation

<u>Measure</u>	<u>Program</u>	<u>Goal Percent</u>
No Measure	CSBE	

Reasons for Recommendation

An analysis of the trade for this contract, as well as an analysis of the availability of CSBEs revealed insufficient availability. Currently there are no CSBEs that are certified in accordance with OSHA standards in Hazardous Waste Operations and Emergency Response (HAZWOPER); a requirement for the Prime contractor.

CWP Not Applicable: Less than 250K

Trade Category: 238990-All Other Specialty Trade Contractors

Small Business Contract Measure Recommendation

<u>Subtrade</u>	<u>Cat.</u>	<u>Estimated Value</u>	<u>% of Items to Base Bid</u>	<u>Availability</u>
All Other Specialty Trade Contractors	CSBE			0

Total

Living Wages: YES ☐ NO ☒ **Highway:** YES ☐ NO ☒ **Heavy Construction:** YES ☐ NO ☒
Responsible Wages: YES ☐ NO ☒ **Building:** YES ☐ NO ☒

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION

Tier 1 Set Aside _____ **Tier 2 Set Aside** _____
Set Aside _____ **Level 1** _____ **Level 2** _____ **Level 3** _____
Trade Set Aside (MCC) _____ **Goal** _____ **Bid Preference** _____
No Measure _____ **Deferred** _____ **Selection Factor** _____
CWP _____
 **SBD Director**
7/1/14 **Date**