

## **Small Business Development Division** Project Worksheet

Project/Contract Title:

FORMER LIBERTY CITY HEALTH CENTER-SOURCE REMOVAL AND

Received Date:

02/01/2017

Project/Contract No:

REPORTING E14-RER-01-009-NOVA

**Funding Source:** 

Department:

INTERNAL SERVICES

REGULATORY AND ECONOMIC RESOURCES Estimated Cost of Project/Bid: \$20,608.00

DEPARTMENT

Resubmittal Date(s):

Description of Project/Bid:

Project #E14-RER-01-009-NOVA: Former Liberty City Health Center - Source Removal and Reporting, on behalf of the Internal Services Department (ISD), consists of removing and disposing of approximately 125 tons of contaminated soils, site restoration, and reporting.

	· · · · · · · · · · · · · · · · · · ·	Contract Measures Recommendat	tion
	Measure No Measure	<u>Program</u> SBE/CONS	Goal Percent
		Reasons for Recommendation	
An analysis of the factors for this contract due to ins		ge, as well as, an analysis of Implemen	ting Order 3-22 indicates a No Measure is appropriate
			e requirement to utilize an SBE-Cons subcontractor for zardous Waste Operations and Emergency Response
CWP Not Applicable: Les	ss than 250K		
Trade Category: 238910-5	Site Preparation Contractors		
	Small Bu	usiness Contract Measure Recom	mendation
Subtrade		Cat. SBE/CONS	% of Items Estimated Value to Base Bid Availability
ng Wages: YES onsible Wages: YES			Heavy Construction: YES NO
	r stale law or disallowed by a ly.		ze federal fund. For federally funded projects, HER wage between Davis Bacon and Responsible
Tier 1 Set Aside		Tier 2 Set As	side
Set Aside	Level 1	Level 2	Level 3
Trade Set Aside (MC	C)	Goal	Bid Preference
No Measure		Deferred	Selection Factor
CWP			SBD Director 2/3/17