

Small Business Development Division

Project Worksheet

Project/Contract Title:

HURRICANE IRMA- MULTIPLE PARKS FENCING REPAIRS - NORTH

Received Date: 12/11/2017

Project/Contract No:

RPQ NO. HI- 176660

Funding Source:

Department:

PARKS, RECREATION AND OPEN SPACES

FEDERAL

Estimated Cost of Project/Bid: \$400,000.00

Description of Project/Bid:

Resubmittal Date(s):

Contractor shall review all documents, specifications, plans and scope of work provided by Miami-Dade County Parks, Recreation, and Open Spaces Department for Hurricane Irma fencing repair and/or replacement work to be completed. Contractor shall perform the work at various Miami-Dade County Park Facilities as identified in the RPQ 176660 North. Contractor shall furnish all labor, equipment, materials and documentation including before/after photographs required to comply with the intent of the work further identified in the construction

STATES AND		Contract Measures Recommendation			200 V	
		Measure No Measure	Program SBE/CONS	Goal Percent		
200 - 200 -		A STATE OF THE STA	Reasons for Recommendati	on:	Tagar T	
An analysis of the f	actors contai contract due	to the Funding Source	ckage, as well as the factors contained i	in Implementing Order 3	-22 indicates a No	Measure is
5° 25° 1	8 10 TOP	Small	Business Contract Measure Rec	ommendation		V.25* r 57500000
Subtrade	-Pari St.		Cat. SBE/CONS	Estimated Value	% of Items to Base Bid	Availability
ng Wages: ponsible Wages:	YES X	NO X	Highway: YES X NO Building: YES NO	Heavy Const	truction: YES	NO [
ponsible Wages and ess prohibited by fed ges and Benefits sha	deral or state	plies to all constructic e law or disallowed by	on projects over \$100,000 that do not to y a governmental funding source, the H	IIGHER wage between L	federally funded pr Davis Bacon and Re	ojects, sponsible
Tier 1 Set Aside			Tier 2 Set	Tier 2 Set Aside		
Set Aside		Level I	Level 2	L	evel 3	
Trade Set Aside	(MCC) _		Goal	В	id Preference _	
No Measure			Deferred	S	election Factor	
CWP						
				SBD Director		Date