

Small Business Development Division Project Worksheet

Project/Contract Title: HURRICANE IRMA - MATHESON HAMMOCK PARK BUILDING REPAIRS Received Date:

Project/Contract No: RPQ NO. HI - 183992

RPQ NO. HI - 183992 Funding Source: PARKS, RECREATION AND OPEN SPACES FEDERAL GRAN

Department: PARKS, RECREATION AND OPEN SPACE Estimated Cost of Project/Bid: \$436,610.00

FEDERAL GRANT

Resubmittal Date(s):

04/26/2018

Description of Project/Bid:

Contractor shall review all documents, specifications, plans and scope of work provided by Miami-Dade County Parks, Recreation, and Open Spaces Department for Hurricane Irma Matheson Hammock Park – Building Repairs. This project has five (5) sites, with five (5) individual permits, at the same location, under the same project number, with similar type repairs. The sites are shown in the drawings and will be identified herein as the following (in order of priority): 1) Beach Pavilion Building (BP) – historical; 2) Harbor Master Building (HB) – historical; 3) Beach Restroom Building (BR) – historical; 4) Restroom by Boat Ramp (RBR); 5) Small Restroom Building (SR). These sites have buildings in need of (primarily) structural and architectural repairs of various degrees, as identified in the documents. In

	Measure No Measure	Program SBE/CO		<u>IL</u>	
1.30		Reasons for Recomm	endation		
An analysis of the facto	NTERPRISE - CONSTRUCT rs contained in the project partract due to the Funding Sour-	ckage, as well as the factors con	tained in Implementing Ord	er 3-22 indicates a No M	easure is
CWP Not Applicable: I	Funding Source				
Subtrade		Cat. SBE/CONS	Estimated Valu	% of Items to Base Bid	Availability
		Total			
ng Wages: Y	ES NO Y	Highway: YES	NO X Heavy Co	onstruction: YES	NO [
oonsible Wages: Y	A	Building: YES X	NO NO	ousti uction. 125	NO []
	l or state law or disallowed b	ion projects over \$100,000 that is y a governmental funding source			
		in the state of th			
Tier 1 Set Aside _		Tie	r 2 Set Aside		
Set Aside	Level 1	Level 2		Level 3	
Trade Set Aside (M	(CC)	Goal		Bid Preference	
		Deferre	d	Selection Factor _	
No Measure					