

Memorandum



Date: August 6, 2020

To: Gary Hartfield, Division Director, Small Business Development Division
Internal Services Department

From: Miguel Iglesias, Contracts Administrator *MIG*
Parks, Recreation and Open Spaces Department

Subject: Hurricane Irma – Matheson Atoll Pool Restoration
Project# HI 51060120003

We respectfully request that you consider our recommendation for a SBE-Cons No-Measure.

General Description of Work:

CONTRACTOR shall review all documents, specifications, plans and scope of work provided by Miami-Dade County Parks, Recreation, and Open Spaces Department for work to be completed: Hurricane Irma Matheson Atoll Pool Restoration. Furnish all labor, equipment, and materials required to comply with the intent of the WORK described in the contract documents including but not limited to:

Remove and replace damaged asphalt pathway, 6" limerock base (sub-base as needed); remove and replace existing riprap wall; restoration of stone beaker wall; repair RCP culvert and verify after cleaning (N.E); remove and construct new elliptical dual culvert system and headwall; culvert (S.W), replacement of eroded embankment; replace culvert concrete end wall, provide and install two new manatee grates; repair concrete pipe; earthwork; dredging and disposal of material; replace sodding and landscape; etc. Work will take place primarily in the following areas:

- Atoll Pool – As per contract documents. The limits of the barricade and the access will be approved by the Project Manager prior to commencement of work.
- Staging Area – As per contract documents. The limits of the barricade and the access will be approved by the Project Manager prior to commencement of work.

Estimated Total Value: \$608,900.00

Project Criteria:

This project contains Federal Grant monies that require the following:

- Full and open competitive bidding
- No State or Local Government Geographical Preferences
- Responsible Wages are applicable for this funding

An analysis of the CSBE Program Ordinance 97-52, amended and I.O 3-22 has been conducted and the Department suggests a SBE-Cons **No-Measure** due to the Federal requirements contained in the funding guidelines. The Department further suggests using the 7360 contract to be able to conform to Federal requirements.

Thank you in advance for your cooperation.