

Small Business Development Division

Project Worksheet

Project/Contract Title: Project/Contract No:

HURRICANE IRMA - ZOO MIAMI AVIARY RE-ALIGNMENT

RPO NO. HI - Z185226

Funding Source:

Department:

PARKS, RECREATION AND OPEN SPACES

FEDERAL GRANT

Received Date:

Resubmittal Date(s):

06/14/2018

Estimated Cost of Project/Bid: \$192,000.00 Description of Project/Bid:

Contractor shall review all documents, specifications, plans and scope of work provided by Miami-Dade County Parks, Recreation and Open Spaces Department for work to be completed. Contractor shall perform the work at Zoo Miami. Contractor shall perform the work at Zoo Miami. Contractor shall furnish all labor, equipment, materials and documentation including before/after photographs required to re-

align the Aviary support poles and structure to pre-hurricane conditions and further work to comply with the intent of the work further identified in the construction documents. Contractor shall hire surveyor and engineer as project requires, and provide as-built survey

documenting restoration.

Contract Measures Recommendation					
	Measure No Measure	Program SBE/CONS	Goal Percent	and a	
		for Hitterwied at			
An analysis of the factors appropriate for this contractors. CWP Not Applicable: Fed.	CERPRISE - CONSTRUCTION (SE contained in the project package, as ct due to the Funding Source (Feder deral Funds ndustrial Building Construction; 236	well as the factors contained al Funds).			Measure is
Trade Category, 250210-1		ss Contract Measure Rec		200	
Subtrade		Cat. SBE/CONS	Estimated Value	% of Items to Base Bid	Availabil
Subtrade			Estimated Value		Availabili
Subtrade	NO X Hig	SBE/CONS			Availabili

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

REVIEW RECOMMENDATION						
Tier 1 Set Aside	Tier 2 Set Aside	Tier 2 Set Aside				
Set Aside Level 1	Level 2	Level 3				
Trade Set Aside (MCC)	Goal	Bid Preference				
No Measure	Deferred	Selection Factor				
CWP	SBDI	6-19-20 Director Date				