

## **Small Business Development Division**

Project Worksheet

Project/Contract Title:

HURRICANE IRMA - ZOO MIAMI TIGER TEMPLE REPAIRS

**Received Date:** 

08/07/2019

Project/Contract No:

RPQ NO. HI - Z203970

**Funding Source:** 

Department:

PARKS, RECREATION AND OPEN SPACES

**FEDERAL** 

Estimated Cost of Project/Bid: \$230,000.00

Resubmittal Date(s):

The scope includes, but is not limited to the: Repair / replace five (5), 8ft. long X 8ft wide roof top panels at the Tiger Temple Exhibit This Description of Project/Bid:

project includes alternates / Picture Repairs.

	Co	ntract Measures Recommen	dation
	<b>Measure</b>	<u>Program</u>	Goal Percent
	No Measure	SBE/CONS	
		Reasons for Recommendati	ion
An analysis of the factors of	ERPRISE - CONSTRUCTION contained in the project package at due to the funding source (Fe	e, as well as the factors contained	in Implementing Order 3-22 indicates a No Measure is
CWP Not Applicable: Less	s than 250K		
Trade Category: 236210-Ir	ndustrial Building Construction	; 236220-Commercial And Institu	ational Building Construction
		iness Contract Measure Rec	
			% of Items
Subtrade		Cat. SBE/CONS	Estimated Value to Base Bid Availability
		Total	
ing Wages: YES	NO W	Highway: YES NO	X Heavy Construction: YES NO
sponsible Wages: YES			
ponsible wages. 123	X NO	Building: YES X NO	
			utilize federal fund. For federally funded projects,
less prohibited by federal or ages and Benefits shall appl	2	overnmental funding source, the F	HIGHER wage between Davis Bacon and Responsible
ages and Denegro shall appi	,.		
	R	EVIEW RECOMMENDAT	TION
m:1 G.4 4-13-		70° 2 C	t Aside
Tier I Set Aside		Tier 2 Set	t Aside
Set Aside	Level 1	Level 2	Level 3
Trada Sat Asida (MC)	C)	Coal	Bid Preference
A LAGO SEL ASIGE (MICC	-/	Guai	Did Helefelle
No Measure		Deferred	Selection Factor
			X + 1944
CWP			X 4 V H > 8-8-19