



# Small Business Development Division

## Project Worksheet

Project/Contract Title: MDFR FIRE STATION INTEGRATED SECURITY MANAGEMENT SYSTEM Received Date: 7/25/2022

Project/Contract No: RPQ No. MDFRD-731-CAM Funding Source: UASI Urban Area Security Initiative

Department: Fire Department


Estimated Cost of Project/Bid: \$500,000.00

Description of Project/Bid: A solicitation to establish a contract for the installation of an integrated security management system for various MDFR sites. The scope of work consists of the design, fabricate, deliver, install, test, make fully operational, integrate into the existing integrated security system, provide knowledge transfer and documentation for the System consisting of eight (8) IP Cameras and Genetec access control system installed at four (4) separate fire stations.

Contract Measure		
Measure	Program	Goal Percent
No Measure	SBE - Con	
Reason for Recommendation		
<p>SBD reviewed this project pursuant to Implementing Order 3-22 for SBE-Con measures. Project information analyzed included the project's scope of services, estimated project cost, minimum requirements/qualifications and funding source. A No Measure is applicable to this solicitation due to the funding source. This solicitation will use federal reimbursable funds from UASI Urban Area Security Initiative Grant (Department of Homeland Security).</p> <p>Davis-Bacon Responsible Wage Rates are applicable to this solicitation; the prevailing wage type is Building.</p> <p>Community Workforce Program is not applicable due to the funding source.</p> <p>Work description codes assigned based on the scope of work are:</p> <p>NAICS 238210 Low voltage electrical work, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors, NAICS 238210 Electrical, electrical wiring, and low voltage electrical work</p>		

Living Wages: YES  NO  Highway: YES  NO  Heavy Construction: YES  NO

Davis Bacon Wages: YES  NO  Building: YES  NO

  
SBD Director

7/29/22  
Date