

Small Business Development Division

Project Worksheet

Project/Contract Title: C.D. 1.04 South District Wastewater Treatment Plant

Received Date: 3/23/2020

Chlorine Building Improvements

Project/Contract No: RPQ NO. P0240

Funding Source: EW 660, Revenue

Bonds Sold

Department: Water & Sewer Estimated Cost of Project/Bid: \$1,975,270.00

Description of Project/Bid: This project consists of furnishing all materials unless otherwise specified to be furnished by the

Department, all labor, and equipment necessary for electrical improvements at the South District

Wastewater Treatment Plant's Electrical Substation Nos. 9, 10, 11 and 12, located in

unincorporated Miami Dade County at 8950 SW 232nd St, Miami, FL 33190.

Contract Measures Recommendation

 Measure
 Program
 Goal Percent

 Goal
 SBE - Con
 14.00%

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION (SBE-Con)

An analysis of the factors contained in Section VI. C. of Implementing Order 3-22 indicates a 14.00% Small Business Enterprise – Construction (SBE-Con) subcontractor goal is appropriate for the trades of: Roofing Contractors (13.1%-Roofing) and Plumbing, Heating, and Air-Conditioning Contractors (0.9%-HVAC).

SMALL BUSINESS ENTERPRISE - GOODS (SBE- G)

An analysis of the factors contained in Implementing Order 3-41 & Ordinance 14-41 indicates a No Measure is appropriate for this contract as there are no SBE-GS subcontracting opportunities for this project.

CWP Not Applicable: Not in DTA

NAICS 238160 Roofing contractors, NAICS 238910 Site Preparation Contractors, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors, NAICS 237990 Other Heavy and Civil Engineering Construction, NAICS 238220 Plumbing, Heating, and Air-Conditioning Contractors

Small Business Contract Measure Recommendation

SubtradeCategoryRoofing contractorsSBE – ConPlumbing, Heating, and Air-Conditioning ContractorsSBE – Con

Living Wages:	YES NO X	Highway:	YES NO X	Heavy Construction:	YES X NO
Responsible Wages:	YES X NO	Building:	YES NO		
				3/27/20	
SBD Director				Date	