

Small Business Development Division

Project Worksheet

Project/Contract Title:

JMT COOLING TOWER REPLACEMENT

Received Date:

07/05/2018

Project/Contract No:

RFQ 18-16057-KG

Funding Source:

Department:

PUBLIC HEALTH TRUST

DEPARTMENT

Estimated Cost of Project/Bid: \$65,000.00 Description of Project/Bid:

OPERATIONAL

Resubmittal Date(s):

To contract with a qualified contractor to provide services for the Public Health Trust and Jackson Health System. Real Estate Services requires replacement of an existing cooling tower at Jackson Medical Towers (JMT). The awarded contractor will remove the existing cooling tower & replace with like model.

| | Measure Set Aside | Program SBE/CO | | | |
|---|-----------------------------|----------------------------------|---------------------------------|--------------------------------------|--------------|
| SMALL BUSINESS ENTE An analysis of the factors of 100% Level 3 SBE/Cons S | ontained in the project pac | kage, as well as the factors con | tained in Section VI.B of Imple | ementing Order 3-22 | indicates a |
| There are 106 SBE/Cons fi | | code 238220 (Plumbing, Heatii | ng and Air-Conditioning Contri | actors). | |
| Trade Category: 238220-Pl | lumbing, Heating, And Air | -Conditioning Contractors | | | |
| | Small | Business Contract Measur | e Recommendation | - Carlo | |
| Subtrade Plumbing, Heating, and | Air-Conditioning Contr | Cat. sactors SBE/CONS | Estimated Value \$65,000.00 | % of Items to Base Bid 100.00% | Availability |
| | | | A.7. 000 00 | | |
| | | Total | \$65,000.00 | | |
| | | *** * **** | NO Y Heavy Cons | struction: YES | NO |
| ng Wages: YES onsible Wages: YES | NO X | Highway: YES Building: YES | NO X Heavy Cons | 1 | |

| REVIEW RECOMMENDATION | | | | | | |
|-----------------------|-----------|------------------|------------------|--|--|--|
| Tier 1 Set Aside | | Tier 2 Set Aside | | | | |
| Set Aside | _ Level 1 | Level 2 | Level 3 | | | |
| Trade Set Aside (MCC) | | Goal | Bid Preference | | | |
| No Measure | | Deferred | Selection Factor | | | |
| CWP | | | 7-19-18 Date | | | |