

## **Small Business Development Division**

**Project Worksheet** 

Project/Contract Title: Project/Contract No:

UC COOLING TOWER REPAIRS

RFQ 18-16083-KG

**Funding Source:** 

07/11/2018

Received Date:

Department:

PUBLIC HEALTH TRUST

DEPARTMENT **OPERATIONAL** 

Estimated Cost of Project/Bid: \$72,000.00

Resubmittal Date(s): The project scope of work will consist of removal and replacement of mechanical components for repair of existing Marley cooling tower at the Utility Center North Plant at Jackson Memorial Hospital, 1611 NW 12 Avenue, Miami FL 33136. The scope is for equipment repair Description of Project/Bid:

and may be performed by a contractor which, provides equipment repair service and/or holds an Air Conditioning Unlimited license from

Miami-Dade County or State of Florida.

	Measure		Program	<b>Goal Percent</b>		
	Level 3 Set A	side	SBE/CONS	100.00%		
SMALL BUSINESS	S ENTERPRISE - CONSTRU	CTION (SBE/CONS)				177
An analysis of the fa 100% Level 3 SBE/	actors contained in the project Cons Set-Aside is appropriate	package, as well as the for this contract.				
There are 110 firms	certified on NAICS codes 238	3220 (Plumbing, Heati	ng and Air-Con	ditioning Contractors) in the S	SBE/Construction	Program.
CWP Not Applicabl	e: Less than 250K					
Trade Category: 238	3220-Plumbing, Heating, And	Air-Conditioning Con	tractors			
	-	O Division & Control	ar Massare i	Name of Street		
Subtrade			Cat.	Estimated Value	% of Items to Base Bid	Availabili
			SBE/CONS	\$72,000.00	100.00%	
			<b>Total</b>	\$72,000.00		
ng Wages:	YES NO X	Highway:			ruction: YES [	NO

unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.

	REVIEW RECOMMENDATION			
Tier 1 Set Aside	Tier 2 Set Aside			
Set Aside Level 1	Level 2	Level 3		
Trade Set Aside (MCC)	Goal	Bid Preference		
No Measure	Deferred	Deferred Selection Factor		
CWP		SBD Drector Date		