

Small Business Development Division

Project Worksheet

Project/Contract Title:

PHCD Vacant Unit Preparations 2023 - Contract 1

Received Date: 1/25/2023

Project/Contract No:

RPQ No. 76721

Funding Source: US Hud

Department:

Public Housing & Community Dev

Estimated Cost of Project/Bid:

\$3,000,000.00

Description of Project/Bid:

PHCD manages approximately 9,000 units throughout Miami-Dade County in three geographic areas: North Region and South Region. The purpose of this solicitation is to establish a contract to prepare selected vacant units throughout PHCD for occupancy. The Awarded Bidder will be required to complete 250 (Move-In Ready) vacant units, varying from 0br,1br, 2br, 3br,4br, & 5br. The scope of work includes but is not limited to debris removal, carpentry, plumbing, electrical systems,

plastering, painting and final cleaning.

Contract Measure				
	Measure	Program	Goal Percent	
	No Measure	SBE - Con		
Reason for Recommendation				
project's scope of serv forty-four (644) SBE fit	rices, estimated project cost	, minimum requirements scription codes below. A	on measures. Project information analyz s/qualifications and funding source. Then No Measure is applicable to this solicita	e are six hundred
Davis-Bacon Responsible Wage Rates are applicable to this solicitation; the prevailing wage type is Building.				
Community Workforce Program is not applicable due to the funding source.				
Work description codes assigned based on the scope of work are: NAICS 238220 Plumbing, Heating, and Air-Conditioning Contractors, NAICS 236220 Commercial and Institutional Building Construction, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors, NAICS 238310 Plastering (i.e., ornamental, plain) contractors, NAICS 238320 Painting and Wall Covering Contractors, NAICS 238310 Drywall and Insulation Contractors, NAICS 238350 Finish Carpentry Contractors				
Living Wages:	YES NO X	Highway: YES	NO X Heavy Construction:	YES NO X
Davis-Bacon Wages	YES X NO	Building: YES X	NO	

SBD Director

-31-23