

Small Business Development Division

Project Worksheet

Project/Contract Title:

CD 3.06 NORTH DISTRICT WASTEWATER TREAMENT PLANT

Received Date:

10/30/2017

Project/Contract No:

Department:

DISINFECTION FACILITY IMPROVEMENTS S-912

WATER AND SEWER

Funding Source:

EW 660, REVENUE BONDS

Estimated Cost of Project/Bid: \$17,520,368.00

SOLD & FUTURE WASD

Resubmittal Date(s):

Description of Project/Bid:

This project consists of furnishing all materials, labor, and equipment necessary to upgrade existing disinfection facilities at the North District Waste Water Treatment Plant located in the City of North Miami at 2575 NE 156 ST. The facilities will replace the existing sodium hypochlorite disinfection facilities which were installed on a temporary basis. The new facilities will provide storage and metering of concentrated liquid sodium hypochlorite for various process needs which include effluent disinfection and for the odor control system.

Contract Measures Recommendation					
	Measure	Program	Goal Percent		
	Goal	SBE/GS	1.57%		
	Goal	SBE/CONS	13.29%	THE PARTY OF THE P	

Reasons for Recommendation

SMALL BUSINESS ENTERPRISE - CONSTRUCTION

An analysis of the factors contained in Section VI. C. of Implementing Order 3-22 indicates that a 13.29% Small Business Enterprise – Construction (SBE-CONS) subcontractor goal is appropriate for the trades of Site Preparation Contractors (8.627%-Demolition), Commercial and Institutional Building Construction (2.683%-General Contractor) and Plumbing, Heating, & Air-Conditioning Contractor (1.974%-HVAC).

SMALL BUSINESS ENTERPRISE - GOODS & SERVICES

An analysis of the factors contained in section VIII. B. of Implementing Order 3-41 & Ordinance 14-41 indicates a 1.57% Small Business Enterprise - Goods & Services subcontractor goal is also appropriate for this contract in Pipe, Tubing & Accessories (Not Fittings) (1.14%) (65800), Pipe, & Tube Fittings (1.14%) (65900), and Doors, Aluminum & Glass, All Types (0.19%) (15021).

Commodity Code: 15021-Doors, Aluminum And Glass, All Types; 65800-Pipe And Tubing; 65900-Pipe And Tubing Fittings
Trade Category: 236220-Commercial And Institutional Building Construction; 238220-Plumbing, Heating, And Air-Conditioning Contractors; 238910-Site Preparation Contractors

Small Business C	ontract Measure Re	ecommendation		
Subtrade	Cat.	Estimated Value	% of Items to Base Bid	Availability
PIPE AND TUBING	SBE/GS	\$120,890.54	0.69%	
Commercial and Institutional Building Construction	SBE/CONS	\$470,071.47	2.68%	
Doors, Aluminum and Glass, All Types	SBE/GS	\$33,288.70	0.19%	
Plumbing, Heating, and Air-Conditioning Contractors	SBE/CONS	\$345,852.06	1.97%	
Site Preparation Contractors	SBE/CONS	\$1,512,007.76	8.63%	
PIPE AND TUBING FITTINGS	SBE/GS	\$120,890.54	0.69%	
	Total	\$2,603,001.07	14.86%	

Living Wages:	YES NO X	Highway: YES NO X Heavy Construction: YES NO X
Responsible Wages:	YES X NO	Building: YES X NO

Responsible Wages and Benefits applies to all construction projects over \$100,000 that do not utilize federal fund. For federally funded projects, unless prohibited by federal or state law or disallowed by a governmental funding source, the HIGHER wage between Davis Bacon and Responsible Wages and Benefits shall apply.



Small Business Development Division

Project Worksheet

Project/Contract Title:

CD 3.06 NORTH DISTRICT WASTEWATER TREAMENT PLANT DISINFECTION FACILITY IMPROVEMENTS

10/30/2017

Project/Contract No:

Department:

S-912

Estimated Cost of Project/Bid: \$17,520,368.00

WATER AND SEWER

Funding Source:

EW 660, REVENUE BONDS

SOLD & FUTURE WASD

Resubmittal Date(s):

Received Date:

Tier 1 Set Aside Tier 2 Set Aside Set Aside Level 1 Level 2 Level 3 Trade Set Aside (MCC) Goal Bid Preference No Measure Deferred Jelection Factor CWP 1/200		REVIEW RECOMMENDATION	
Trade Set Aside (MCC) Bid Preference No Measure Deferred	Tier 1 Set Aside	Tier 2 Set Aside	
No Measure Deferred	Set Aside Level 1	Level 2	Level 3
Jan IIIaa	Trade Set Aside (MCC)	Goal	Bid Preference
CWP 11/20	No Measure	Deferred	Jelectión Factor
SBD Oxector Date	CWP	SBDA	1/20/17 ector Date