## DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

X New □ C	<u>OTR</u>	☐ Sole Source	☐ Bid Waiver	<u>□</u> Emergency	Previous Co	Previous Contract/Project No.		
Contract ☐ Re-Bid ☐	<u>Other</u>			LIVINO	G WAGE APPLIES	S: <u>□</u> YES	<u>⊠</u> NO	
Requisition No./	Project N	No.: TAC-N	AB-011A	TERM OF CONTRACT				
Requisition /Proj	ect Title	Delta Air l	Lines Sky Clu	b Expansion	at Concours	e H		
<u>Description:</u> The expansion of existing Delta Sky Club space to ease congestion and crowding at club. Construction cost \$3,490,347.59 Total project cost = \$3,490,347.59								
Issuing Departm	ent: A	viation	Contact C	indy Garcia-I	Lynskey	Phone: 30	05-876-8449	
Estimate Cost:	\$3,49	0,347.59		GENERAI	FEDERAL	OTI	HER	
			Funding Sour	ce: Privately fu	ınded constru	ction		
ANALYSIS								
Commodity Co	des:	Contro at /Dw	oigat Higtory of marris	ava mumahasas themas (2)	VIOLES .			
				ous purchases three (3) ourchase with no previous				
		EXIS	TING	2 <sup>ND</sup> YEA	<u>R</u>	3 <sup>RD</sup> YEAR	<u>R</u>	
Contractor:	T	BD						
Small Business Enterprise:								
<b>Contract Value</b>								
Comments:								
Continued on another page (s): ☐ Yes ☐ No								
			RECOMMEN		D' 1	G 1 .:	c .	
		Set-aside	Sub-Contract		Bid reference	Selection 1	ractor	
SBE			SBE- $CON = 1$					
A 15.11% SBE-Con goal is recommended based on the quality, quantity and type of subcontracting opportunities provided by the contract, and the availability of CSBEs to afford effective subcontracting opportunities.								
		Date sent to SBD: 2/15/2023						
Signed:	Cudy	on any						
0				Date returne	d to DPM:			