

# **Small Business Development Division**

## **Project Worksheet**

**Project/Contract Title:** 

Aero Miami I/LATAM Lan Cargo ULD Handling System

Demolition & Installation of Caster Deck & High-Speed

Doors at MIA Bldg. 709

**Project/Contract No:** 

TAC-N-AC-135A

**Funding Source: Privately Funded** 

Received Date: 2/11/2022

Department:

Aviation

Estimated Cost of Project/Bid: \$2,509,443.00

Description of Project/Bid:

Demolition and installation of Caster Deck and High-Speed Doors at MIA Bldg. 709 warehouse.

## **Contract Measures Recommendation**

Measure

**Program** 

**Goal Percent** 

Goal

SBE-Con

7.01%

# Reasons for Recommendation

## SMALL BUSINESS ENTERPRISE – CONSTRUCTION (SBE-Con)

SBD reviewed this project pursuant to Implementing Order 3-22 for SBE-Con measures. Project information analyzed included the project's scope of services, estimated project cost, minimum requirements/qualifications and funding source. Additional factors included availability surveys conducted with certified firms to determine availability and assignment of the noted measure.

An analysis of the factors contained in implementing Order 3-22 indicates a 7.01% Small Business Enterprise –Construction (SBE-Con) subcontractor goal is appropriate for the trade areas of Metals at 2.23%, Finishes at 0.8%, and Electrical at 3.99%.

## This project is Privately Funded.

Pursuant to Section 2-11.16 amended on July 3. 2012, privately funded contracts over 5 million dollars are subject to the payment of Responsible Wages.

This project is exempt from Responsible Wages due to the dollar value of the project.

NAICS 238140 Stucco contractors, NAICS 238210 Electrical Contractors and Other Wiring Installation Contractors, NAICS 238120 Erecting structural steel

## Small Business Contract Measure Recommendation

Subtrade Stucco Structural Steel Electrical

Category

SBE-Con SBE-Con

SBE-Con

		e d ee ee			
Living Wages:	YES NO X	Highway:	YES NO X	Heavy Construction:	YES NO X
Responsible Wages:	YES NO X	Building:	YES NO X		
C	ounty Mayor (Aviation O	nly)		2/2 4/2Z Date	
	***				