## DEPARTMENTAL INPUT CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

<u>⊠ New</u>	$\square$ OTR	$\square$ S	ole Source	□ Bid Waiv	<u>er</u>	□ Emergence	<u>y</u> Previo	ous Contrac	ct/Project No.	
Contract								N_BA-		
□ Re-Bid	☐ Oth	<u>er</u>				LIV	/ING WAGE AI	PPLIES:	YES NO	
Requisition	No./Proje	ect No.:	TAC_N_	BA-086A		TERM OF CONTRACT				
Requisition	/Project 7	<u>Γitle:</u> A	ero Miami	LATAM Fire	Supp	ression and	updates at V	Warehouse	e Bldg. 709	
Description: Fire Suppression and racks updates										
Issuing Dep	artment:	MDA	AD .	Contact Person:	Adr	rian Porta	ıl	Phone	(305) 876 (305) 588	
Estimate Co	ost:					GENER	RAL FEDER	RAL	OTHER	
				Funding S	ource:	Privatel	y funded co	nstruction	1	
Commodity Codes:  Contract/Project History of previous purchases three (3) years Check here if this is a new contract/purchase with no previous history.										
			EXIS	TING	$\frac{\mathbf{G}}{2^{ND}} \mathbf{Y} \mathbf{E} \mathbf{A} \mathbf{R}$			3 <sup>RD</sup> YEAR		
Contractor	:	N/A								
Small Business Enterprise:		SBE Construction Goals = 9% . Construction costs are \$4,660,915.00								
Contract V	alue:	Consti	ruction costs	are \$4,660,915	5.00					
Comments:	N/A									
Continued on another page (s):										
		Se	t-aside	Sub-conti	ractor g	goal	Bid preference	Sel	ection factor	
SB	E		%				preference			
recommendation: i		MDAD is recommending 9% Construction Goals due to the required coordination, installation, supervision and inspections of our cargo operation and scope specialized fire suppression and fire pump room work.								
Signed:						Date sent	to SBD:			
S						Date retu	rned to DPM:			

Revised April 2005