

## **Small Business Development Division**

Project Worksheet

Project /	Contract	Title:
PIORECLI	CUILLIALL	mue.

Miam-Opa Locka Executive Airport (OPF) Runway 09L-27-R

Received Date:

10/24/2022

Project/Contract No:

X009A

Funding Source: FDOT/FAA

Department:

**Aviation** 

Estimated Cost of Project/Bid:

\$30,099,157.00

Rehabilitation

Description of Project/Bid:

The project consists of pavement rehabilitation for Runway 09L-27R, sections of parallel to Taxiway N, sections of perpendicular to Taxiways, J, G, F, C, H and E, removal of the existing rigid pavement located at both thresholds, connectors N1 and N8, sections of Taxiway N (approx. 500 linear feet) and replacing it with the flexible pavement; milling and overlaying Runway 09L-27R as well as taxiways H and E, J,G,F and C at the entrance to Runway 09L-27R connectors. The project includes grooving and grading improvements, new grade elevation adjustment, runway edge lights replacement or adjustment, and replacing the base cans, conduits and cables, as required and new pavement markings. A new Precision Approach Path Indicator (PAPI) will replace the existing Visual Approach Slope Indicator (VASI) (V4L)

system on the runway and new pavement markings.

Contract Measures Recommendation						
The second secon	<u>Measure</u>		Goal Pe	Goal Percent		
	Goal	DBE	7.11	.%		
Reasons for Recommendation						
the project's scope of services, of Goal is appropriate in the follow 0.23%, Surface Crack Preparation	paint to Federal Regulation 49 CFR, estimated project cost, minimum lying areas: Safety, Security and Tra on and Sealant at 1.63%, Clearing moval at 0.01%, and Pavement Ma	Part 26 for project number requirements/qualification affic Control at 1.32%, Tem and Grubbing at 0.74%, Em	s and funding source. A 7.1 porary Air and Water Pollut abankment at 0.23%, Joint S	1% DBE Construction ion, Soil Erosion at Sealing Filler, Self		
Small Business Contract Measure Recommendation						
Subtrade			Category			
MOT			DBE			
General Engineering			DBE			
Living Wages: YES  Responsible Wages: YES	NO X Highway:	YES NO X	Heavy Construction:	YES NO X		
			11/28/22			
County	Máyor (Aviation Only)		Date			