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Gary Hartfield, Division Director 
Small Business Development Division 
Internal Services Department 

. ,J1 Monique Perez, Contracts Administrator /J� 
Parks, Recreation and Open Spaces Department 

Pygmy Hippo Enclosure - Project No. 2208510 

We respectfully request that you review the attached recommendation for CSBE and SBE Construction 
goals. 

Zoo Miami is the largest and oldest zoological garden in Florida and the only sub-tropical zoo in the 
continental United States. Thanks to the unique climate, Zoo Miami is able to house a wide variety of 
animals throughout the world: Asia, Australia, and Africa. Zoo Miami is accredited by the Association of 
Zoos and Aquariums (AZA) which requires a meticulous application and inspections process to meet 
and exceed the AZA's standards for animal health. This Pygmy Hippo animal containment project 
scope is for the Contractor to furnish all labor, equipment and materials required to comply with the 
intent of the work described in the contract documents including but not limited to: Install all fencing, 
caging, gates, footers, and retaining wall for the Pygmy Hippo Enclosure. All work will be completed per 
plans and specifications. Provide shop drawings as requested by Architect of Record. 

Estimated Total Cost: $243,250
.
00 

Miami-Dade County Parks, Recreation and Open Spaces Department (PROS) is requesting that 
the General Contractor be in business at least five years, having completed animal containment 
projects similar in size and scope to the subject project. 

Due to the specific nature in the scope of the work involved, PROS respectfully requests that SBD 

considers a 2.2% SBE-Cons for an Electrical contractor or no measure. PROS' believes that the 

Electrical sub-trade can be performed by SBE Construction single trade firms without the required 

experience. The rest of the work will be required the experience detailed above. An analysis of the 

CSBE Program Ordinance 97-52 as amended, and 1.0 3-22 has been conducted and requests use of 

the 7360 Contract to ensure sufficient participation of Contractors experienced with specialty animal 

containment installation. 

Thank you in advance for your cooperation. 

Attachments: Exhibit "A" Construction Breakdown 
Exhibit "B" General Conditions / Site Work 






